2 PROPOSAL PREPARATION

2.3 SIGNIFICANT DATES

The delivery and work schedule set out herein represents the State's best
estimate of the schedule that will be followed. if a component of this scheduie,
such as Proposals Due date is delayed, the rest of the schedule may be shifted
by the same number of days. The approximate schedule is as follows: Alitime

is shown as Hawaiian Standard Time (HST)

Advertisement of RFP and Proposai Pick-up
Optional Site Visit

Deadline for Written Inquiries; 10:00 a.m.

Deadline for Request to Utilize Another Methodology

Deadiine for Letter of intent; 10:00 a.m.
Response to Offerors' Written inquiries

Deadline for a Additional Written inquiries
Response to Offerors’ Additional Written Inquiries
Deadline for a Next Additicnal Written inguiries
Response to Offerors’ Additional Written Inquiries
Proposat Due; 10:00 am.

Compliance Review for Proposais

Notices of Compliance Qualification

or Disqualification Mailed

Selection of Priority Listed Offerors
Discussions (if any) with Prionty Listed Offerors

Best and Final Cffer Due; 10:00 a.m.
Contractor Selection
Notice of Award

Notice to Procead/Estimated Date of Contract Issuance

Estimated Start Date

Work Plan Presentation for PART 1
Work Plan«Presventation 1fc:r PART 2
Final Work Plan Submission for PART 1
Final Work Ptan Submission for PART 2

April 5, 1999
April 6 to

May 18, 1999
April 19, 1999
April 18, 1999
April 21, 1988
May &, 1999
May 7, 1999
May 12, 1999
May 14, 1999
May 19, 1999
May 28, 1999
June 1, to

June 9, 19939
June 10, 1999

August 6, 1999
August 18, 1999 1o
Octoher 8, 1999
November 15, 1989
November 26, 1995
December 1, 1999
December 13, 1999
December 15, 1998
December 27, 1999
December 27, 1999
January 10, 2000
Jénuary 10, 2000

Final: Novernber 23, 1999

RFP ICS-FY-58-052
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2 PROPOSAL PREPARATION

Estimated Initial Contract Period for Part1 December 15, 1899
’ to June 30, 2000
Estimated Completion Date: Part 1 and 2 all Phases June 30, 2001
Estimated Completion; Post iImplementation Suppont : June 30, 2004
8
Final: Novemnber 23, 1989 REP ICS-FY-G9-082
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